Government of Sindh
Planning & Development Department
Project Coordination Unit
Sindh Agricultural Growth Project

REQUEST FOR EXPRESSION OF INTEREST
(Individual Consultants)
Sindh Agricultural Growth Project (Credit ID. P128307)

The Government of Sindh has received IDA Credit (US $ 76.4 Million) financing from the World
Bank toward the cost of the Sindh Agricultural Growth Project, (Credit ID P128307) and intends
to apply part of the proceeds for background studies through Individual Consultants.

The Project Coordination Unit within P&D Department, GoSindh of Sindh Agricultural Growth
Project now invite eligible Individual Consultants to indicate their interest in providing the
Services. Interested Consultants should provide information demonstrating that they have the
required qualifications and relevant experience to perform the following Studies in Sindh
Province:

i Climate Change and Environmental Aspects of Agricultural Sector in Sindh

ii. Poverty and Gender Aspects of Agricultural Development in Sindh

iii. Macro-Economic Performance of the Agricultural Sector in Sindh
Selections shall be made in accordance with the method contained in Part V of World Bank’s
Guidelines for Selection & Employment of Consultants, January 2011.

Terms of Reference (TORs) for each study can be obtained from website: www.wsip.com.pk and
www.livestocksindh.gov.pk, by the interested consultants. Hard copies of TORs can also be
obtained from Office of the Project Coordinator Project Coordination Unit, Sindh Agricultural
Growth Project (PCU-SAGP) 13, Block-8 Chaudhry Khalique-u-Zaman Road, Clifton, Karachi.
Interested and suitably qualified candidates should submit their applications including;

o A technical proposal highlighting methodology and approach to meet the requirements
under the terms of reference;
e A detailed and signed CV clearly indicating consultant’s profile and the competence to
conduct the assignment;
Only shortlisted candidates will be called for interview/presentation on their technical proposal
(if required) and subsequent negotiations. PMC/A-FAO and Transparency International will be
involved in selection process, by the Project Team.

Attention of prospective individuals is drawn to paragraph 1.9 of Consultant Guidelines: whereby
“Consultants shall not be hired for any assignment that would be in conflict with their prior or
current obligations to other clients, or that may place them in a position of being unable to carry
out the assignment in the best interest of the Borrower”.

Expressions of interest must be delivered in a written form to the address below in person or by
mail by October 31, 2016. Address:

Project Coordinator Project Coordination Unit,

Sindh Agricultural Growth Project (PCU-SAGP)

13, Block-8 Chaudhry Khalique-u-Zaman Road, Clifton, Karachi
Tel: +92(021)99205862-3, Fax: +92(021)99251255,

E-mail: pcmu@wsip.gos.pk


http://www.wsip.com.pk/
http://www.livestocksindh.gov.pk/

PAKISTAN: Sindh Agriculture Growth Project
Policy and Strateqy for the Agricultural® Sector in Sindh

Climate Change and Environmental Aspects of Agricultural Sector in Sindh
Terms of Reference

A. Background

Following the approval of the 18" Constitutional Amendment in 2011,
responsibility for a number of sectors, including agriculture, have been fully devolved to
the Provinces which are expected to take the lead in development efforts. The
responsibilities of the Province include the allocation of public expenditure, as well as the
management of development projects/programs, and the passing and implementation of
relevant laws, regulations in coordination, as necessary, among themselves and with the
Federal Government.

In order to play the enhanced role envisaged under the 18" Amendment,
the Provinces needs to articulate a vision of developmental goals for the agriculture
sector; a set of high level strategies to achieve the vision; and key steps related to policies,
regulations and investments needed. In addition, it is necessary that practical
arrangements for implementation, monitoring and evaluation, as well as for mid-course
corrections are set in place. The preparation of these policies, strategies and plans need to
be based on a strong participatory process where farmers, traders, private sector and civil
society are involved from the start, and continue to remain engaged during
implementation.

In Sindh, policy work has been under consideration but the bulk of effort
to date has been focused on irrigation. In order to move forward on the preparation of a
wider policy and strategy for agriculture, provision has been made under the ongoing
World Bank funded Sindh Agriculture Growth Project (SAGP) to support this activity.
Work on the formulation of the Policy and Strategy for the Agricultural Sector in Sindh
was launched in late November 2015 in close collaboration with the Sindh Agriculture
Growth Project team and the concerned units of the Government of Sindh. As part of this
work a series of background studies will be carried out.

B. Objectives

This background study aims to identify global and regional climate changes those
are likely to affect Sindh and their possible impacts on incomes, livelihoods and poverty.
Based on this, and on experience in other provinces of Pakistan and on international best
practices, it would recommend policy, institutional and programmatic changes, including
in the focus of public investments.

C. Scope of Work

1/ The term agriculture in this note covers crops, livestock, fisheries, agro-forestry and rangelands.



The study would cover the following areas:

e Past climate change trends, including higher frequency of extreme events,
which have affected Sindh and their impacts on incomes, livelihoods and
poverty. In doing this we should point out how Sindh is different from
other provinces of Pakistan in terms of trends and frequency of extreme
events, as well as impacts.

e Global and regional climate changes those are likely to affect Sindh and
their possible impacts incomes, livelihoods and poverty. The assessment
would consider different policy and strategy scenarios such as business as
usual, minor changes to existing mitigation policies, strategies and
programs, and major changes to policies, strategies and programs. The
assessment would also look at various agro-climatic zones/livelihoods
systems in Sindh; evaluate risks for each of them; suggest
mitigating/adaptation approaches; and identify specific policy, strategies
and programs to address these.

e A review of what other provinces in Pakistan, or other countries in the
region or worldwide, are doing in terms of adapting to climate changes
similar to those likely for Sindh.

e Other production processes and practices that are, or will, affect the
environment and livelihoods in the rural areas of Sindh.

e A set of policy, institutional, regulatory and programmatic changes that
would reduce and mitigate the negative environmental impact of
agriculture, particularly on the poor; and facilitate adaptation to expected
climate changes.

D. Methodology

The study will make use of available data, models and reviews. Where necessary,
assessments would be based on extrapolating from available data and studies, including
at national level and from other provinces. No major new modelling or primary data
collection will be undertaken.

The work will be conducted in an interactive manner under the overall supervision
and guidance of a Peer Review Team to be agreed with the Project Coordination Unit of
the Sindh Agricultural Growth Project. This Peer Review Team would meet three times
to review the outputs set out in Section F below.

F. Outputs/Deliverables

The outputs of this consultancy would be:



Inception Report, which would include a review of available studies; data sources and
limitations; and prosed approaches and methodologies.

Preliminary Report, which would present high-level findings and tentative policy and
strategy recommendations.

Draft Final Report which would present the overall findings and recommendations.
This draft final report will be presented to the Peer Review Team and after incorporating
their suggestions, to a workshop/seminar including Government of Sindh, as well as
development partners. Comments and suggestions from the workshop/seminar would also
be incorporated before the report is finalized.

G. Timeline?
The study team should submit the Inception Report within two weeks of signing the

contract; the Preliminary Report after six weeks; and the draft final report after eight
weeks.

Deliverables By when

Contract signed 31 October 2016
Inception report Mid-November 2016
Preliminary Report Mid-December 2016
Final report End-December 2016

2 Subject to change.



